

Addendum 5

10/26/2020

Questions that were brought up concerning the LaPorte County Infrastructure Project.

1. The Line G-1 18" SDR 35 line item quantity, Item S-1 has been increased.
2. Line F6 for the valve pit has been changed to eliminate this line item price.
3. A project total was added for the total project cost.